

**Contract Award  
RFB.Informal.MHU 31  
Steve Stone Developments**

Item #	Project ID	Address	City	County	MHU Type	MHU Bedroom Composition	MHU Bathroom Composition	Minimum SQ FT	Existing Brick Skirting?	Construction Type	Abatement Required (Y/N)	Accessibility Needs	Reasonable Accomodations	Notes	Lump Sum for Environmental Remediation	Lump Sum for MHU & ALL Turnkey Services	Price for MHU & Environmental Remediation	MHU Available in How Many Calendar Days after Contract Award?	MHU Daily Storage	For Evaluation Purposes		
3	APP-05252	[REDACTED]	burgaw	Pender	Doublewide	3	2	1438	No	MHU Replace + Elevation	No	Package B - With Ramp/Lift			\$ 107,500.00	\$ 107,500.00	30	\$ -	\$ 102,125.00			
7	APP-06300	[REDACTED]	Parkton	Robeson	Singlewide	2	2	733	No	MHU Replace	No	None			\$ 120,000.00	\$ 120,000.00	30	\$ -	\$ 114,000.00			
13	APP-09593	[REDACTED]	Lumberton	Robeson	Singlewide	2	2	980	No	MHU Replace	No	None	New Construction site: 3864 Alamac Rd., Lumberton, NC 28358		\$ 107,500.00	\$ 107,500.00	30	\$ -	\$ 102,125.00			
																<b>MHU Total</b>			<b>\$ 335,000.00</b>	<b>Evaluation Total</b>		<b>\$ 318,250.00</b>

Price offered includes cost of MHU, 60 calendar days, holding the MHU on vendor lot prior to delivery and installation; and, ALL turnkey services, indicated in the RFB.

Section 5.6 MHU DELIVERY, requires within 65 calendar days.

Daily price for 4 Months (120 Days) BEYOND the included 60 days storage in the MHU price.

Indicate below the number of calendar days.

Ref. Section 3.1 METHOD OF AWARD

MHU & Environmental Remediation Price (95%) + Daily Storage Price (5%) calculated for 120 days